



## NOTES:

- 1. THE CONTRACTOR WILL NEED TO COORDINATE WITH ADDISON AIRPORT OPERATIONS THROUGHOUT THE CONSTRUCTION PROCESS. THE CONTRACTOR IS TO KEEP AIRPORT OPERATIONS UPDATED REGARDING THE SCHEDULE ON A WEEKLY BASIS. THE AIRPORT OPERATIONS WILL NEED 14 DAYS NOTICE BEFORE WORK CAN BEGIN ON THE NEXT PHASE OF THE PROJECT.
- 2. CONTRACTOR TO VERIFY THE LIMITS OF THE STAGING AREA WITH THE ADDISON AIRPORT AND PUBLIC WORKS INSPECTION PERSONNEL PRIOR TO BEGINNING WORK.
- 3. CONTROL MONUMENTS (NAD83, TEXAS NORTH CENTRAL 4202)
- 4. CONTRACTOR TO COORDINATE WITH THE TOWN OF ADDISON PRIOR TO INSTALLATION OF TEMPORARY GATE. EXISTING IRRIGATION SYSTEM TO BE CUT AND PLUGGED BY THE TOWN OF ADDISON WITHIN THE LIMITS OF THE GATE IRRIGATION SYSTEM WILL BE RECONNECTED AFTER CONSTRUCTION IS COMPLETED. CONTRACTOR TO PROVIDE ASPHALT TRANSITION AGAINST THE BACK OF CURBS FOR TEMPORARY CONSTRUCTION ACCESS. ASPHALT WILL BE REMOVED, AND CURB CLEANED AFTER CONSTRUCTION IS COMPLETE
- 5. AFTER CONSTRUCTION OF THE PROJECT THE CONTRACTOR IS TO REMOVE THE 20-FOOT GATE AND PUT THE FENCE BACK TO IT'S ORIGINAL CONDITION.

HORIZONTAL AND VERTICAL CONTROL MONUMENTATION IS BASED ON A DAL-TECH, 2002, SURVEY PROVIDED BY THE ADDISON AIRPORT

NORTH	EAST	ELEV	DESC.
7,039,689.078	2,480,245.682	638.30	AA-1
7,041,501.126	2,480,144.730	641.92	AA-2
7,037,202.352	2,480,632.193	638.03	AA-3
7,035,957.986	2,479,444.822	632.41	AA-4
7,039,506.863	2,478,102.163	637.40	AA-5
	2,477,497.499	652.26	AA-6
7,039,305.132	2,478,531.657	640.77	AB2786
7,040,772.156	2,478,253.153	633.02	AB7648
7,043,042.492	2,477,532.021	637.40	AH7852
7,038,354.486	2,478,875.925	642.02	CS1308
	7,039,689.078 7,041,501.126 7,037,202.352 7,035,957.986 7,039,506.863 7,043,849.691 7,039,305.132 7,040,772.156 7,043,042.492	7,039,689.078 2,480,245.682 7,041,501.126 2,480,144.730 7,037,202.352 2,480,632.193 7,035,957.986 2,479,444.822 7,039,506.863 2,478,102.163 7,043,849.691 2,477,497.499 7,039,305.132 2,478,531.657 7,040,772.156 2,478,253.153 7,043,042.492 2,477,532.021	7, 039, 689. 078 2, 480, 245. 682 638. 30 7, 041, 501. 126 2, 480, 144. 730 641. 92 7, 037, 202. 352 2, 480, 632. 193 638. 03 7, 035, 957. 986 2, 479, 444. 822 632. 41 7, 039, 506. 863 2, 478, 102. 163 637. 40 7, 043, 849. 691 2, 477, 497. 499 652. 26 7, 039, 305. 132 2, 478, 531. 657 7, 040, 772. 156 2, 478, 253. 153 633. 02 7, 043, 042. 492 2, 477, 532. 021 637. 40

## LEGEND

CONTRACTOR HAUL ROUTE



CONTRACTOR STAGING AREA

CONTROL POINT (SEE GENERAL NOTES FOR DETAILS)

Λ		D	4 #
42	*	Du	CT
		1	

11 4				
	TOWN	OF	ADDISON	SHEET
	AIRPORT P	ARKWA'	Y REALIGNMENT	

PROJECT LAYOUT