CONSTRUCTION CONTROL NOTES

. GENERAL REQUIREMENTS

A. IN ACCEPTING THE CONTRACTOR'S BID ON THIS PROJECT, THE
TOWN OF ADDISON ASSUMES THE CONTRACTOR IS, OR HAS
BECOME PRIOR TO SUBMITTING HIS/HER BID, KNOWLEDGEABLE OF
THE CONSTRUCTION REQUIREMENTS, RESTRICTIONS, METHODS,
MEANS, AND GENERAL CONSIDERATIONS OF DOING CONSTRUCTION
WORK ON AN ACTIVE AIRPORT. WHILE A CONSCIENTIOUS AND
GOOD FAITH EFFORT HAS BEEN MADE TO INCLUDE ALL
APPROPRIATE AND RELEVANT REQUIREMENTS IN THESE PLANS
AND SPECIFICATIONS, THE CONTRACTOR, AS A CONSIDERATION
OF THIS CONTRACT, SHALL NOT USE A CLAIM OF LACK OF
UNDERSTANDING OF THE COMPLEXITIES OF AIRPORT WORK AS A
REASON TO CLAIM AGAINST THE TOWN OF ADDISON FOR
ADDITIONAL TIME AND/OR COMPENSATION.

B. AIRCRAFT TRAFFIC THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING MIS/HER OWN PROJECT
OFFICE, TOILET FACILITIES AND OTHER NECESSARY BUILDINGS OR SHELTERS.
THE AIRPORT SPONSOR WILL NOT PROVIDE ANY FACILITIES TO THE CONTRACTOR
DURING CONSTRUCTION.

1. THE CONTRACTOR IS ADVISED THAT ALL AIRPORT TAXIWAYS,
RUNWAYS AND RAMPS WILL BE ACTIVE DURING THIS CONTRACT
WITH THE EXCEPTION OF THOSE PAVEMENTS CLOSED EACH DAY
DURING THE DEFINED CLOSURE PERIODS. THE CONTRACTOR
WiLL BE EXPECTED TO CONDUCT THE WORK SUCH THAT THE
SAFETY OF OPERATIONS IS NOT DIMINISHED AND THAT AIRCRAFT
FLOW 1S MAINTAINED AT ALL TIMES. THE CONTRACTOR IS
FURTHER ADVISED, AND SHALL ACCEPT AS AN IMPORTANT
CONSIDERATION OF THE WORK, THAT THE MAINTENANCE OF
SAFE AND EFFICIENT OPERATION OF THE AIRPORT
OPERATIONS AREA (AOAJ IS AN INTEGRAL PART OF THE
WORK. ALL CONSTRUCTION INTERFACE WITH AIRCRAFT
PAVEMENTS, TAXIWAY CROSSINGS, AND SECURITY
REQUIREMENTS AS CONTAINED [N FAA ADVISORY CIRCULAR
150/5370-2E WILL APPLY.

THE CONTRACTOR SHALL SUBMIT HIS/HER CONSTRUCTION WORK SCHEDULE TO THE
ENGINEER PROJECTING HIS UPCOMING WORK FOR THE NEXT THREE WEEKS. THE
ENGINEER AND AIRPORT MANAGER SHALL REVIEW THIS PLAN WEEKLY WITH THE

CONTRACTOR SO THAT EVERYONE IS AWARE OF UPCOMING CONSTRUCTION EVENTS.

THE CONTRACTOR SHALL MAINTAIN A CLEAN AND SAFE CONSTRUCTION WORK AREA.
THE CONTRACTOR SHALL PERFORM CLEAN-UP OPERATIONS ON A DAILY BASIS.

THE CONTRACTOR SHALL NOT DEVIATE FROM THE APPROVED CONSTRUCTION SEQUENCE
WITHOUT FIRST OBTAINING APPROVAL FROM THE ENGINEER. THE CONTRACTOR SHALL

BRING IN HIS/HER EQUIPMENT AND SHALL KEEP THAT EQUIPMENT ON SITE FOR THE DURATION
OF ITS FUNCTION.

B. THE GENERAL REQUIREMENTS PRESENTED N THESE NOTES ARE
SUPPLEMENTARY TO THOSE GIVEN IN THE VARIOUS SECTIONS OF
THE SPECIFICATIONS. PARTICULAR ATTENTION IS DIRECTED ﬁ

TO THE TECHNICAL SPECIFICATIONS AND TCO THE APPENDIX. 2. AOA NIGHT WORK SHALL BE DEFINED AS 10 P.M.TO 6 AM.

CONTRACTOR SHALL BEGIN CLEAN UP OPERATIONS NO
LATER THAN 5:30 AM.TO HAVE ALL AOA PAVEMENT OPEN
NO LATER THAN 6:00 AM.

THE CONTRACTOR SHALL HAVE SUFFICIENT EQUIPMENT AND PERSONNEL ON SITE TO
ACCOMPLISH EFFICIENT AND PROMPT CONSTRUCTION OF THE VARIOUS WORK ITEMS,
INCLUDING WORK ON MORE THAN ONE WORK ITEM SIMULTANEQUSLY.

C. THE CONTRACTOR AND HIS/HER STAFF, INCLUDING SUBCONSULTANTS,
WHO WILL BE DRIVING IN THE AIRPORT OPERATIONS AREA (ACA) WILL
BE REQUIRED TO ATTEND THE ADDISON AIRPORT DRIVING SCHOOL PRIOR
TO CONSTRUCTION. THEY WILL ALSO BE REQUIRED TO ADHERE TO ALL

3. ADA WEEKEND WORK SHALL BE DEFINED AS BEGINNING AT
RULES AMD REGULATIONS PRESENTED IN THE DRIVING SCHOOL.

9:00 AM. SATURDAY AND MAY CONTINUE UNTIL 4:30 AM. MONDAY. NG TRENCHES IN OR DIRECTLY ADJACENT TO OPERATIONAL PAVEMENT SHALL REMAIN OPEN

OVERNIGHT OR WHEN THE CONTRACTOR FINISHES WORK FOR THE DAY IN THE AREA.
TRENCHES NOT BACKFILLED SHALL BE COVERED WITH STEEL PLATES TO ALLOW FOR
SAFE PASSAGES BY AIRCRAFT ACROSS THE TRENCH, IF APPROVED BY THE AIRPORT MANAGER.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIR OF ANY DAMAGE TO EXISTING
FACILITIES NOT DESIGNATED FOR RECONSTRUCTION OR REPLACEMENT AT HIS/HER EXPENSE

D. THE ENGINEER SHALL BE THE INDIVIDUAL, PARTNERSHIP, FIRM OR
CORPORATION AUTHORIZED BY THE OWNER (SPONSOR) TO BE RESPONSIBLE
FOR ENGINEERING SUPERVISION OF THE CONTRACT WORK AND ACTING
DIRECTLY OR THROUGH THE AUTHORIZED REPRESENTATIVE.

Il SITE AVAILABILITY

V. WORK WITHIN AIRPORT OPERATIONS AREA (ACA).
A. GENERAL REQUIREMENTS

AL WORK AREAS WILL BE AVAILABLE TO THE CONTRACTOR AT THE

ALL WORK TO BE PERFORMED WILL BE INSIDE OR ADJACENT TO
THE AIRPORT OPERATIONS AREA (AQA). CONSEQUENTLY ALL
WORK MUST BE PERFORMED SUCH THAT THE SECURITY OF THE

DAMAGE TO EXISTING PAVEMENTS DUE TO MOVING OR USAGE OF HEAVY EQUIPMENT OR
THE TRANSPORT OF MATERIALS TO OR ON THE SITE SHALL BE REPAIRED TO EQUAL OR
BETTER QUALITY BY THE CONTRACTOR AT HIS/HER OWN EXPENSE.

A TIME OF NOTICE TO PROCEED (NTP) AS DETAILED ON THE PROPOSED ADA IS MAINTAINED. THE CONTRACTOR SHALL VIDEO TAPE THE ENTIRE WORK AREA AFTER THE PRE-CONSTRUCTION
CONSTRUCTION SCHEDULE CONTAINED IN THESE DOCUMENTS AND MEETING AND PRIOR TO THE MOBILIZATION OF PERSONNEL AND EQUIPMENT. THE
WITHIN THE AVAILABLE CLOSURE PERIODS. THE CONTRACTOR WILL BE REQUIRED 7O CBTAIN ALL VEHICLE CONTRACTOR SHALL PROVIDE ONE (1) COPY OF THIS VIDEO TAPE(S) TO BOTH THE AIRPORT
. PASSES AND TEMPORARY PERSONNEL SECURITY BADGES TO MANAGER AND THE ENGINEER. IN AREAS WHERE CONSTRUCTION EQUIPMENT CROSSES EXISTING
RUNWAY 15/33 AND TAXIWAY 'B' MUST BE OPENED FOR AIR TRAFFIC SATISFY ALL AIRPORT SECURITY REQUIREMENTS PRIOR TO PAVEMENTS, THE CONTRACTOR SHALL TAKE PICTURES OR VIDEO OF THE PAVEMENT PRIOR TO
B. ARRIVALS/DEPARTURES EACH WEEK DAY MORNING AND EVENING. BEGINNING WORK WITHIN THE ACA. COMMENCING OPERATIONS. THE CONTRACTOR SHALL PROVIDE THE ENGINEER AND AIRPORT MANAGER
THE AVAILABLE TIME PERIOD EACH DAY FOR CONSTRUCTION WITH ONE COPY EACH OF THE PHOTOGRAPH OR VIDEO TAPE(S) TAKEN, THIS DOCUMENTATION
ACTIVITIES DURING A TAXIWAY CLOSURE SHALL BE SET IN ADDITION, THE CONTRACTOR IS ADVISED THAT CERTAIN SHALL BE USED TO DETERMINE THE AMOUNT OF DAMAGE, IF ANY, CAUSED TO THE PAVEMENTS AND
FROM 10:00 P.M. UNTIL 6:00 A.M. TYPICALLY THE OTHER TAXIWAYS WILL RULES AND RESTRICTIONS, AS CONTAINED IN FAA ADVISORY OTHER STRUCTURES BY THE CONSTRUCTION EQUIPMENT CROSSINGS AND THE QUALITY OF
BE AVAILABLE TO THE CONTRACTOR DURING NORMAL BUSINESS HOURS. CIRCULAR 150/5370-2D AND AUGMENTED BY THESE PLANS AND CONSTRUCTION WHICH SHALL BE REQUIRED FOR THE REPAIRS. NO SEPARATE BID ITEM WILL BE
SPECIFICATIONS, WILL APPLY TO THE WORK. THE CONTRACTOR SET UP FOR THIS ACTIVITY, T SHALL BE CONSIDERED SUBSIDIARY TO OTHER BID ITEMS.
DUE TO WEATHER, WIND DIRECTION OR EMERGENCIES THE CONTRACTOR ?HN‘LRE(E)I%QW FAMILIAR WITH ALL REQULB[_EEWN$S ?PPLICQ;BI‘RI%ER
C. MAY BE DELAYED, RE-DIRECTED TO ANOTHER AREA OR SHUT DOWN. 0 Al CONSTRUCTION AND COOPER WITH THE EN CONSTRUCTION EQUIPMENT AND VEHICLES SHALL TRAVEL A MINIMUM AMOUNT ON NEWLY
IN MAINTAINING A SAFE CONSTRUCTION SITE WHICH IS CONSTRUCTED PAVEMENTS SO THAT THE NEWLY CONSTRUCTED AREAS WILL NOT BE DAMAGED.
ALTHOUGH NOT ANTICIPATED FOR THIS PROJECT,FOR THE CONTRACTOR TO COMPATIBLE WITH AIRCRAFT AND AIRPORT OPERATIONS.
D. OPERATE WITHIN 250 FEET OF THE CENTERLINE OF ANY RUNWAY, THAT THE C ACT R
RUNWAY MUST BE CLOSED BY AIR TRAFFIC CONTROL TOWER (ATCT). THE CONTRACTOR'S ACCESS TO THE JOB SITE AND WITHIN THE ENCOUNTERED R0 DIBOING St e hErr R LR AR O JNY DAMAGE TO UNDERGROUND CABLES
ALL RUNWAY CLOSURES SHALL BE CONDUCTED BY AIRPORT PERSONNEL. AIRCRAFT OPERATIONS AREA (AOA), SHALL BE LIMITED MANAGER. ANY DAMAGE TO FAA CABLE OR OTHER UNDERGROUND CABLING OR FACILITIES SHALL BE
A RUNWAY CLOSURE REQUIRES A 24-HOUR NOTICE TO AIRPORT OPERATIONS. THROUGH THE EXISTING SECURITY GATES. THE CONTRACTOR REPAIRED IN ACCORDANCE WITH THE APPLICABLE FAA SPECIFICATIONS AND IN A MANNER ACCEPTABLE
WILL BE REQUIRED TO MAINTAIN SECURITY AT THE GATES TO AIRPORT MANAGER, AND THE ENGINEER.
THE CONTRACTOR SHALL NOT ENTER THE AIRPORT OPERATIONS AREA (AQA) THROUGHOQUT THE DURATION OF THE PROJECT. GATES SHALL BE
E. NOR LEAVE HIS DESIGNATED AOA WORK AREA WITHOUT AN ESCORT FROM MANNED BY A SECURITY GUARD AT ALL TIMES WHEN THE SECURITY

AIRPORT OPERATIONS OR PERMISSION FROM OPERATIONS TO PERFORM
HIS OWN ESCORT.

111, MAINTENANCE OF VEHICULAR TRAFFIC

A. VEHICULAR TRAFFIC

1. THE CONTRACTOR IS ADVISED THAT AIRPORT RUNWAY 15/33,
AND ALL TAXIWAYS WILL BE ACTIVE DURING THIS CONTRACT.
THE CONTRACTOR WILL BE EXPECTED TO CONDUCT THE
WORK SUCH THAT THE SAFETY OF OPERATIONS IS NOT
DIMINISHED AND THAT VEHICULAR FLOW IS MAINTAINED
AT ALL TIMES. THE CONTRACTOR IS ADVISED, AND SHALL
ACCEPT AS AN IMPORTANT CONSIDERATION OF THE WORK,
THAT THE MAINTENANCE OF SAFE AND EFFICIENT ACCESS
TO THE AIRPORT VIA THE ROADWAY SYSTEM IS AN INTEGRAL
PART OF THE WORK. ALL TRAFFIC MAINTENANCE SHALL BE
DONE IN CONFORMANCE TO THE LATEST EDITION OF THE
MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES.

2, ALL EXISTING ROADS OR PAVEMENTS USED AS
ACCESS/HAUL ROADS SHALL BE MAINTAINED AND IMPROVED
AS REQUIRED. THE ROAD CR PAVEMENT CONDITIONS WILL
BE INSPECTED JOINTLY BY THE ENGINEER AND
CONTRACTOR PRIOR TO AND AT THE END OF THE PROJECT.
THE CONDITION OF THESE ROADS AND PAVEMENTS SHALL
BE EQUAL OR BETTER THAN AT THE START OF THE
PROJECT AS DETERMINED BY THE ENGINEER. MECHANICAL
BROOMS WILL ALSO BE REQUIRED FOR THESE EXISTING
PAVEMENT ACCESS ROADS AT ALL TIMES.

OF THE AIRCRAFT OPERATIONS AREA (AOA) IS BREACHED. THE
GUARD WILL BE TRAINED BY THE CONTRACTOR IN THE USE OF
THE RADIOS AND THE SECURITY REQUIREMENTS OF THE AOA.
WHEN THE GATE IS UNGUARDED FOR WHATEVER REASON OR
LENGTH OF TIME, IT SHALL BE LOCKED WITH LOCKS PROVIDED
BY THE CONTRACTOR AND APPROVED BY THE ENGINEER. THE
CONTRACTOR WILL BE LIABLE FOR ANY FINES ISSUED BY THE
FAA FOR SECURITY (OR OTHER) VIOLATIONS FOR WHICH IT IS
CITED. AN ASSESSMENT OF $1,000 MAY BE ASSESSED FOR EACH
AND EVERY OCCURRENCE WHERE THE GATE IS LEFT UNGUARDED
AND UNLOCKED.

CONTRACTOR SHALL SUBMIT HIS 3 WEEK ROLLING SCHEDULE FOR DAILY
WORK AND CLOSURE OF THE AIRFIELD PAVEMENTS. THE SCHEDULE
SHALL BE APPROVED BY THE ENGINEER AND AIRPORT OPERATIONS
PRIOR TO START OF WORK. DUE TO WEATHER, WIND DIRECTION OR
UNFORESEEN EMERGENCIES THE CONTRACTOR MAY BE REQUIRED TO
PULL OFF ANY GIVEN AREA AT SHORT NOTICE. EFFORTS WILL BE MADE
TO ALLOW WORK IN OTHER AREAS BUT WILL NOT BE GUARANTEED.

IF THE CONTRACTOR IS NOT ALLOWED TO WORK IN ANOTHER AREA IT
MAY BE COUNTED AS A WEATHER DAY WITH NO OTHER COMPENSATION,
ACCORDING TO THE ENGINEERS APPROVAL.

ALL ABOVE GROUND AND GROUND LEVEL ELECTRICAL RELATED APPURTENANCES (LE., RUNWAY LIGHTS,

CABLE BOXES, CABLE AND/OR DUCT MARKERS, CONDUIT, ETC.) SHALL BE PROTECTED AT ALL TIMES. ANY

DAMAGE DONE TO SAID APPURTENANCES BY THE CONTRACTOR SHALL BE REPAIRED IMMEDIATELY TO
LIKE QUALITY AT THE CONTRACTOR'S EXPENSE. THE REPAIRS SHALL BE PERFORMED TO THE
SATISFACTION OF THE AIRPORT MANAGER, AND THE ENGINEER.
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