



PHASING NOTES:

1. CONTRACTOR TO VERIFY STAGING AREA LIMITS WITH DAVE FOSTER, ADDISON AIRPORT OPERATIONS AND MAINTENANCE MANAGER 972-392-4852 PRIOR TO START OF CONSTRUCTION ACTIVITIES.
2. CONTRACTOR TO COORDINATE SCHEDULE WITH ADDISON AIRPORT. CONTRACTOR TO CONTACT DAVE FOSTER 14 DAYS PRIOR TO CONSTRUCTION TO ALLOW THE AIRPORT TO CONTACT AIRCRAFT OWNERS TO HAVE HANGARS EMPTY DURING CONSTRUCTION AND ALLOW FOR TEMPORARY RELOCATION OF AIRCRAFT.

- LEGEND**
- PHASE I - NIGHT WORK ONLY
 - PHASE II - NIGHT WORK ONLY
 - PHASE III
 - LOW LEVEL LIGHTED BARRICADES
 - EXISTING ASPHALT PAVEMENT
 - EXISTING CONCRETE PAVEMENT
 - AIRCRAFT TRAFFIC FLOW

27-DEC-2005 15:45 G:\141308\Cdd\Sheets\rbnp06.dgn

NO.	DATE	REVISION	APPROV.	NO.	DATE	REVISION	APPROV.



HNTB
 HNTB Corporation
 The HNTB Companies
 Engineers Architects Planners

DESIGN CHECK DEC MAH
 DRAWN CCH
 CHECK DEC
 DATE DEC 2005

PROJECT NO. 41508



TOWN OF ADDISON		SHEET
ADDISON AIRPORT ASPHALT PAVEMENT IMPROVEMENTS		22 OF 36
PHASING PLAN		TAXIWAY
TAXIWAY "R" PATIO HANGAR OVERLAY		"R"
TOWN OF ADDISON, TEXAS		22